
SD DOT - RAPID CITY REGION
         ABSTRACT OF BIDS RECEIVED  09/22/2010 INFORMAL LETTING

SHEET 1 OF 2 ITEM NO.    2
PROJECT NO.   000I-451 COUNTY: Meade Relocate Maintenance Crossovers CONTRACT TIME: December 1, 2010
PCN NO.    I1ZZ  
Engineer's Estimate    $51855.11

 Engineer's Estimate JH Hilt Engineering Hills Materials
Black Hawk  SD Rapid City  SD

BID ITEMS UNIT QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
001 Mobilization Lump Sum 1.00 0.00 5,000.00 5,000.00 2,725.00 2,725.00
002 Remove Sign for Reset Each 2.00 0.00 100.00 200.00 60.00 120.00
003 Contractor Furnished Borrow CuYd 70.00 0.00 5.00 350.00 50.00 3,500.00
004 Remove and Replace Topsoil Lump Sum 1.00 0.00 2,000.00 2,000.00 2,000.00 2,000.00
005 Incidental Work Lump Sum 1.00 0.00 5,000.00 5,000.00 10,600.00 10,600.00
006 Base Course Ton 100.00 0.00 30.00 3,000.00 41.00 4,100.00
007 Gravel Surfacing Ton 50.00 0.00 30.00 1,500.00 45.00 2,250.00
008 Reset Sign Each 2.00 0.00 100.00 200.00 60.00 120.00
009 Flagging Hour 10.00 0.00 22.16 221.60 22.16 221.60
010 Traffic Control Unit 828.00 0.00 3.00 2,484.00 1.50 1,242.00
011 Traffic Control Miscellaneous Lump Sum 1.00 0.00 4,000.00 4,000.00 5,660.00 5,660.00
012 Type C Advance Warning Arrow Panel Each 2.00 0.00 1,000.00 2,000.00 585.00 1,170.00
013 Fiber Mulching Lb 417.00 0.00 3.50 1,459.50 3.95 1,647.15
014 Erosion Control LS 1.00 0.00 2,000.00 2,000.00 1,550.00 1,550.00
015 12" Diameter Erosion Control Wattle Ft 240.00 0.00 7.50 1,800.00 5.80 1,392.00

     
TOTAL    0.00  31,215.10  38,297.75

  



SD DOT - RAPID CITY REGION
         ABSTRACT OF BIDS RECEIVED  09/22/2010 INFORMAL LETTING

SHEET 2 OF 2 ITEM NO.    2
PROJECT NO.   000I-451 COUNTY: Meade Relocate Maintenance Crossovers CONTRACT TIME: December 1, 2010
PCN NO.    I1ZZ  
Engineer's Estimate    $56532.61

 Highmark Inc Simon Contractors
Black Hawk  SD Rapid City  SD

BID ITEMS UNIT QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
Mobilization Lump Sum 1.00 5,000.00 5,000.00 4,000.00 4,000.00 0.00
Remove Sign for Reset Each 2.00 50.00 100.00 55.00 110.00 0.00
Contractor Furnished Borrow CuYd 70.00 6.00 420.00 59.00 4,130.00 0.00
Remove and Replace Topsoil Lump Sum 1.00 2,500.00 2,500.00 5,200.00 5,200.00 0.00
Incidental Work Lump Sum 1.00 12,000.00 12,000.00 16,500.00 16,500.00 0.00
Base Course Ton 100.00 17.00 1,700.00 25.00 2,500.00 0.00
Gravel Surfacing Ton 50.00 17.00 850.00 28.00 1,400.00 0.00
Reset Sign Each 2.00 100.00 200.00 55.00 110.00 0.00
Flagging Hour 10.00 22.16 221.60 22.16 221.60 0.00
Traffic Control Unit 828.00 5.00 4,140.00 1.30 1,076.40 0.00
Traffic Control Miscellaneous Lump Sum 1.00 2,500.00 2,500.00 7,200.00 7,200.00 0.00
Type C Advance Warning Arrow Panel Each 2.00 2,500.00 5,000.00 550.00 1,100.00 0.00
Fiber Mulching Lb 417.00 1.00 417.00 1.35 562.95 0.00
Erosion Control LS 1.00 2,500.00 2,500.00 1,600.00 1,600.00 0.00
12" Diameter Erosion Control Wattle Ft 240.00 6.00 1,440.00 4.50 1,080.00 0.00
     

   38,988.60  46,790.95  0.00


